DOT_RGGBO1

PS&E JOB NO: 00C505
CONTRACT NO: 006116
VERSI ON NO : 3

REVISION NO : 1
REGION NO : 3
WORK ORDER# : XLO736

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D CHECK REPORT

* Kk *

DATE: 05/17/2001
TI ME: 07:59

BI DS OPENED ON : May 23 2001

AWARDED ON : May 29 2001

WY CSR 005 e LOWBIDDER ------- =------- 2ND BIDDER -------
TITLE SR 5 LAKESI DE | NDUSTRI ES W LDER CONSTRUCTI ON COMPANY
Al RDUSTRI AL |/ C TO CAPI TOL LAKE I/ ¢ 2416 HOGUM BAY ROAD 3200 113TH AVE SW
00C505 98516- 3875
PRQJECT | M 0052( 184) LACEY WA 985093004 OLYMPIA WA 985129160
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -74.79% -22.13%
130, 910. 59 33, 000. 00 -97,911 101, 945. 00 - 28, 966
2 REMOVI NG M SCELLANEOUS TRAFFI C | TEM
L.S. -41.57% -8.18%
5, 990. 00 3, 500. 00 -2,490 5, 500. 00 - 490
GRADI NG
3 ROADWAY EXCAVATI ON | NCL. HAUL
70. 0000 s 8. 0000 40. 0000 400. 00% 30. 0000 275.00%
560. 00 2, 800. 00 2,240 2,100. 00 1, 540
4 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
205. 0000 e 50. 0000 36. 0000 -28.00% 90. 0000 80. 00 %
10, 250. 00 7,380. 00 -2,870 18, 450. 00 8, 200
STRUCTURE
5 EXPANSI ON JO NT MODI FI CATI ON
30. 0000 w 500. 0000 800. 0000 60. 00 % 731. 0000 46.20 %
15, 000. 00 24, 000. 00 9, 000 21, 930. 00 6, 930
6 BRI DGE DECK REPAI R
EST. 0. 00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00
SURFACI NG
7  SHOULDER FI NI SHI NG
2. 2400 km 1, 000. 0000 2, 800. 0000 180.00% 2, 900. 0000 190. 00 %
2, 240. 00 6, 272. 00 4,032 6, 496. 00 4,256
LI QUI D ASPHALT
8 ASPHALT FOR TACK COAT
56. 8000 t 350. 0000 290. 0000 -17.14% 300. 0000 -14.29%
19, 880. 00 16, 472. 00 -3,408 17, 040. 00 -2,840
9 ANTI - STRI PPI NG ADDI TI VE
EST. 0. 00% 0.00%
9, 200. 00 9, 200. 00 9, 200. 00
10 ASPHALT FOR FOG SEAL
43. 5300 t 350. 0000 275. 0000 -21.43% 385. 0000 10. 00 %
15, 235. 50 11, 970. 75 -3,265 16, 759. 05 1,524
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LOW BI DDER 2ND BI DDER

LAKESI DE | NDUSTRI ES
2416 HOGUM BAY ROAD

W LDER CONSTRUCTI ON COVPAN)
3200 113TH AVE SW

000505 98516- 3875
PROJECT | M 0052( 184) LACEY WA 985093004 OLYMPIA WA 985129160
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
ASPHALT CONCRETE PAVEMENT
11 CRACK SEALI NG
EST. 0. 00% 0.00%
2, 500. 00 2, 500. 00 2, 500. 00
12  PLANI NG BI TUM NOUS PAVEMENT
145370. 0000 e 2. 7500 1. 2500 -54.55% 1. 4000 -49.09%
399, 767. 50 181, 712. 50 -218, 055 203, 518. 00 -196, 250
13 ASPHALT CONC. FOR PAVEMENT REPAI
178. 0000 t 80. 0000 90. 0000 12.50% 140. 0000 75. 00 %
14, 240. 00 16, 020. 00 1,780 24,920. 00 10, 680
14 ASPHALT CONC. PAVEMENT CL. A PG 64-2:
13790. 0000 t 42.0000 39. 5000 -5.95% 40. 0000 -4.76%
579, 180. 00 544, 705. 00 - 34, 475 551, 600. 00 -27,580
15 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00% 0.00%
17, 580. 00 17, 580. 00 17, 580. 00
16 COMPACTI ON PRI CE ADJUSTMENT
CALC 0. 00% 0.00%
11, 880. 00 11, 880. 00 11, 880. 00
EROSI ON CONTROL AND PLANTI NG
17 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00% 0.00%
2, 000. 00 2, 000. 00 2, 000. 00
18 SPILL PREVENTI ON PLAN
L.S. -50. 00% -50.00%
1, 000. 00 500. 00 -500 500. 00 -500
19  SPCC LEAD
30. 0000 HR 36. 0000 60. 0000 66. 67 % 56. 0000 55. 56 %
1, 080. 00 1, 800. 00 720 1, 680. 00 600
20 EROSI ON CONTROL LEAD
30. 0000 HR 36. 0000 60. 0000 66. 67 % 56. 0000 55. 56 %
1, 080. 00 1, 800. 00 720 1, 680. 00 600
21  WATER POLLUTI ON PREVENTI ON PLAN
L.S. -50. 00% -50.00%
1, 000. 00 500. 00 -500 500. 00 -500
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HY CSR 005 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE SR 5 LAKESI DE | NDUSTRI ES W LDER CONSTRUCTI ON COMPAN)
Al RDUSTRI AL |/ C TO CAPI TOL LAKE I/ ¢ 2416 HOGUM BAY ROAD 3200 113TH AVE SW
000505 98516- 3875
PROJECT | M 0052( 184) LACEY WA 985093004 OLYMPIA WA 985129160
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 892000
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| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
22 REPAI R | MPACT ATTENUATOR
EST. 0. 00% 0.00%
5. 00 5. 00 5. 00
23 TRUCK MOUNTED | MPACT ATTENUATOR
2.0000 EACH 7, 000. 0000 2, 050. 0000 -70.71% 2, 900. 0000 -58.57%
14, 000. 00 4,100. 00 -9, 900 5, 800. 00 -8,200
24 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
320. 0000 HR 38. 0000 25. 0000 -34.21% 33. 0000 -13.16%
12, 160. 00 8, 000. 00 - 4,160 10, 560. 00 -1, 600
25 FLEXI BLE GUI DE POST
270. 0000 EACH 22.0000 30. 0000 36.36% 35. 0000 59. 09 %
5, 940. 00 8, 100. 00 2,160 9, 450. 00 3,510
26 PAINT LI NE
24380. 0000 w 0. 4500 0. 3000 -33.33% 0. 3000 -33.33%
10, 971. 00 7,314.00 -3, 657 7,314.00 -3,657
27  PROFI LED PLASTI C LI NE
17400. 0000 w 2. 4000 2. 7500 14.58% 1. 8500 -22.92%
41, 760. 00 47, 850. 00 6, 090 32, 190. 00 -9,570
28  PLASTIC WDE LINE
1910. 0000 w 2.0000 9. 8000 390. 00% 10. 5000 425.00%
3, 820. 00 18, 718. 00 14, 898 20, 055. 00 16, 235
29 PLASTIC STOP LI NE
20. 0000 w 10. 7800 26. 0000 141.19% 20. 0000 85.53 %
215. 60 520. 00 304 400. 00 184
30 PLASTI C CROSSWALK LI NE
80. 0000 e 17. 0000 43. 5000 155. 88% 35. 0000 105. 88 %
1, 360. 00 3, 480. 00 2,120 2, 800. 00 1, 440
31 PLASTI C TRAFFI C ARROW
7.0000 EACH 45. 0000 98. 0000 117.78% 55. 0000 22.22%
315. 00 686. 00 371 385. 00 70
32 PLASTI C TRAFFI C LETTER
8. 0000 EACH 45. 0000 60. 0000 33.33% 50. 0000 11.11%
360. 00 480. 00 120 400. 00 40
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HY CSR 005 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE SR 5 LAKESI DE | NDUSTRI ES W LDER CONSTRUCTI ON COMPAN)
Al RDUSTRI AL |/ C TO CAPI TOL LAKE I/ ¢ 2416 HOGUM BAY ROAD 3200 113TH AVE SW
000505 98516- 3875
PROJECT | M 0052( 184) LACEY WA 985093004 OLYMPIA WA 985129160
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
33 PLASTI C DRAI NAGE MARKI NG
97. 0000 EACH 8. 1500 20. 0000 145.40% 15. 0000 84.05%
790. 55 1, 940. 00 1,149 1, 455. 00 664
34  PLASTI C JUNCTI ON BOX MARKI NG
44,0000 EACH 15. 0000 23. 0000 53.33% 20. 0000 33.33%
660. 00 1,012. 00 352 880. 00 220
35 RAI SED PAVEMENT MARKER TYPE 1
15. 3000 HUND 170. 0000 196. 0000 15.29% 200. 0000 17.65%
2,601. 00 2,998. 80 398 3, 060. 00 459
36 RAI SED PAVEMENT MARKER TYPE 2
9. 7000 HUND 305. 0000 330. 0000 8.20% 320. 0000 4.92%
2, 958. 50 3, 201. 00 242 3, 104. 00 146
37 TEMPORARY PAVEMENT MARKI NG
18058. 0000 w 0. 4000 2.3000 475. 00% 1. 7200 330. 00 %
7,223.20 41, 533. 40 34, 310 31, 059. 76 23, 837
38 PERMANENT SI GNI NG
L.S. -15.89% 7.48%
10, 700. 00 9, 000. 00 -1, 700 11, 500. 00 800
39 | NDUCTI ON LOOP TYPE 2
2.0000 EACH 750. 0000 600. 0000 -20.00% 900. 0000 20.00 %
1, 500. 00 1, 200. 00 -300 1, 800. 00 300
40 SEQUENTI AL ARROW SI GN
320. 0000 HR 7.0000 9. 0000 28.57% 5. 0000 -28.57%
2, 240. 00 2, 880. 00 640 1, 600. 00 - 640
41 PORTABLE CHANGEABLE MESSAGE SI GN
2.0000 EACH 4,100. 0000 2, 250. 0000 -45.12% 1, 875. 0000 -54.27%
8, 200. 00 4,500. 00 -3,700 3, 750. 00 -4, 450
42 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE S| GN
320. 0000 HR 8. 0000 9. 0000 12.50% 5. 0000 -37.50%
2, 560. 00 2, 880. 00 320 1, 600. 00 - 960
43 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. 34.50% -41.52%
17, 100. 00 23, 000. 00 5,900 10, 000. 00 -7,100
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HY CSR 005 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE SR 5 LAKESI DE | NDUSTRI ES W LDER CONSTRUCTI ON COMPAN)
Al RDUSTRI AL |/ C TO CAPI TOL LAKE I/ ¢ 2416 HOGUM BAY ROAD 3200 113TH AVE SW
000505 98516- 3875
PROJECT | M 0052( 184) LACEY WA 985093004 OLYMPIA WA 985129160
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
44 TRAFFI C CONTROL LABOR
216. 0000 HR 33. 0000 35. 5000 7.58% 45. 0000 36.36 %
7,128.00 7,668.00 540 9, 720. 00 2,592
45 TRAFFI C CONTROL SUPERVI SOR
270. 0000 HR 36. 0000 43. 5000 20.83% 53. 0000 47.22%
9, 720. 00 11, 745. 00 2,025 14, 310. 00 4,590
46 CONSTRUCTI ON SI GNS CLASS A
23. 9000 e 136. 0000 95. 0000 -30.15% 175. 0000 28.68%
3, 250. 40 2, 270. 50 -980 4,182.50 932
OTHER | TEMS
47 ADJUST CATCH BASI M
1. 0000 EACH 300. 0000 500. 0000 66.67% 500. 0000 66.67 %
300. 00 500. 00 200 500. 00 200
48 ROADSI DE CLEANUP
EST. 0. 00% 0.00%
2, 000. 00 2, 000. 00 2, 000. 00
49 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00%
1, 000. 00 1, 000. 00 1, 000. 00
50 M NOR CHANGE
CALC 0. 00% 0.00%
-1.00 -1.00 -1.00
51 PAINTED W DE LI NE
135. 0000 w 0. 7500 0. 9000 20.00% 0. 8500 13.33%
101. 25 121. 50 20 114. 75 14
CONTRACT TOTAL $1, 416, 512. 09 $1, 119, 294. 45 -20.98% $1, 213, 772. 06 -14.31%



